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                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  138  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FBR0253-218

     CONTRACT DESCRIPTION :
     This project will replace structure C-17-BN with structure
     C-17-FS on the I-25 Frontage Road at approximately MP 249.9.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,683,957.30   129.9049%   100.0000%
    1    801A           ZAK DIRT INCORPORATED                                          $     1,296,299.92   100.0000%    76.9794%
    2    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     1,479,485.00   114.1314%    87.8576%
    3    870A           SEMA CONSTRUCTION, INC.                                        $     1,494,557.00   115.2941%    88.7527%
    4    696A           JALISCO INTERNATIONAL, INC.                                    $     1,539,779.05   118.7826%    91.4381%
    5    865A           CONCRETE EXPRESS, INC.                                         $     1,569,072.23   121.0424%    93.1777%
    6    446T           DONDLINGER & SONS CONSTRUCTION                                 $     1,671,629.35   128.9539%    99.2679%
    7    903A           TLM CONSTRUCTORS, INC.                                         $     1,683,486.20   129.8686%    99.9720%
    8    174A           CONNELL RESOURCES INCORPORATED                                 $     1,763,990.00   136.0788%   104.7527%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY  Bridge Ent.                   |                         |                         |
                                                      |                         |                         |
202-00000 Rem Str and Obstructions          1.000 L S |    3000.0000     3000.00|    5000.0000     5000.00|   10000.0000    10000.00
202-00220 Rem Asphalt Mat                2367.000 SY  |       4.0000     9468.00|       3.6500     8639.55|       4.0000     9468.00
202-00240 Rem Asphalt Mat (Planing)      1317.000 SY  |       2.5000     3292.50|       1.9500     2568.15|       3.0000     3951.00
202-00400 Rem Bridge                        1.000 EACH|   70000.0000    70000.00|   69000.0000    69000.00|   45000.0000    45000.00
202-01130 Rem Gdrail Ty 3                 464.000 LF  |       3.0000     1392.00|       3.6500     1693.60|       2.0000      928.00
203-00010 Uncl Excav (CIP)               7431.000 CY  |      12.0000    89172.00|       4.8500    36040.35|       7.0000    52017.00
203-00060 Emb Matl (CIP)                 5749.000 CY  |      10.0000    57490.00|      12.3500    71000.15|       8.0000    45992.00
203-00100 Muck Excav                       50.000 CY  |      20.0000     1000.00|      12.0000      600.00|      12.0000      600.00
203-01500 Blading                          24.000 HOUR|     125.0000     3000.00|     100.0000     2400.00|     150.0000     3600.00
203-01510 Backhoe                          30.000 HOUR|     150.0000     4500.00|     100.0000     3000.00|     150.0000     4500.00
203-01550 Dozing                           24.000 HOUR|     150.0000     3600.00|     105.0000     2520.00|     150.0000     3600.00
203-01597 Potholing                        10.000 HOUR|     200.0000     2000.00|     162.0000     1620.00|     175.0000     1750.00
206-00000 Str Excav                      1725.000 CY  |      11.0000    18975.00|      11.0000    18975.00|      15.0000    25875.00
206-00100 Str Bkfl (CL 1)                 352.000 CY  |      20.0000     7040.00|      31.0000    10912.00|      29.0000    10208.00
206-00200 Str Bkfl (CL 2)                  80.000 CY  |      18.0000     1440.00|       7.0000      560.00|      24.0000     1920.00
206-00360 Mechanical Reinforcement o      308.000 CY  |      20.0000     6160.00|      13.5000     4158.00|      19.0000     5852.00
208-00002 Erosion Log (12 In)            1000.000 LF  |       5.0000     5000.00|       4.3500     4350.00|       4.0000     4000.00
208-00034 Gravel Bag                      300.000 LF  |       6.0000     1800.00|       6.1000     1830.00|       7.0000     2100.00
208-00045 Conc Washout Str                  2.000 EACH|    1000.0000     2000.00|     650.0000     1300.00|    1300.0000     2600.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    2500.0000     5000.00|    2200.0000     4400.00|    1500.0000     3000.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00103 Removal and Disposal of Se       90.000 HOUR|      40.0000     3600.00|      40.0000     3600.00|      35.0000     3150.00
208-00105 Removal and Disposal of Se       45.000 HOUR|      80.0000     3600.00|      75.0000     3375.00|      95.0000     4275.00
208-00106 Sweeping (Sediment Removal       60.000 HOUR|      80.0000     4800.00|     115.0000     6900.00|      89.0000     5340.00
208-00107 Rem Trash                        60.000 HOUR|      35.0000     2100.00|      41.0000     2460.00|      35.0000     2100.00
208-00206 Erosion Control Supervisor      183.000 DAY |      90.0000    16470.00|      95.0000    17385.00|     165.0000    30195.00
212-00006 Seeding (Native)                  1.500 ACRE|     700.0000     1050.00|     560.0000      840.00|     640.0000      960.00
212-00032 Soil Conditioning                 1.500 ACRE|    2500.0000     3750.00|    3000.0000     4500.00|    3550.0000     5325.00
213-00002 Mulching (Weed Free Hay)          1.100 ACRE|     540.0000      594.00|     675.0000      742.50|     740.0000      814.00
213-00012 Spray-on Mulch Blanket            1.000 ACRE|    3000.0000     3000.00|    3900.0000     3900.00|    4300.0000     4300.00
213-00061 Mulch Tackifier                 220.000 LB  |       3.0000      660.00|       2.3000      506.00|       4.0000      880.00
216-00201 Soil Reten Blanket (S-C)(B     1800.000 SY  |       2.0000     3600.00|       2.0000     3600.00|       2.0000     3600.00
304-06007 ABC (CL 6)                      875.000 CY  |      30.0000    26250.00|      28.5000    24937.50|      32.0000    28000.00
304-09000 ABC (Spec)                       44.000 CY  |      35.0000     1540.00|      27.0000     1188.00|      40.0000     1760.00
403-00720 HMA (Patching) (Asph)            12.000 TON |     150.0000     1800.00|     125.0000     1500.00|     195.0000     2340.00
403-34721 HMA (Gr SX) (75) (PG 58-28     1337.000 TON |      85.0000   113645.00|      65.5000    87573.50|      73.0000    97601.00
420-00112 Geotextile (Drain) (CL 1)      1713.000 SY  |       3.0000     5139.00|       1.4000     2398.20|       3.0000     5139.00
502-00460 Pile Tip                          8.000 EACH|     175.0000     1400.00|     125.0000     1000.00|     160.0000     1280.00
502-11274 Steel Pile (HP 12x74)           399.000 LF  |      75.0000    29925.00|      65.0000    25935.00|      77.0000    30723.00
503-00048 Drilled Caisson (48 In)         292.000 LF  |     300.0000    87600.00|     235.0000    68620.00|     230.0000    67160.00
506-00212 Riprap (12 In)                 1139.000 CY  |      70.0000    79730.00|      49.5000    56380.50|      52.0000    59228.00
515-00120 Waterproofing (Membrane)        916.000 SY  |      14.0000    12824.00|      13.2500    12137.00|      18.0000    16488.00
518-01004 Br Expan Device (0-4 In)         86.000 LF  |     200.0000    17200.00|     157.0000    13502.00|     240.0000    20640.00
601-03040 Conc CL D (Bridge)              371.000 CY  |     525.0000   194775.00|     405.0000   150255.00|     460.0000   170660.00
601-40300 Struct Conc Coating             528.000 SY  |      10.0000     5280.00|       9.1000     4804.80|      15.0000     7920.00
602-00000 Reinf Steel                   15335.000 LB  |       1.0000    15335.00|       0.7400    11347.90|       0.8000    12268.00
602-00020 Reinf Steel (Epoxy)           69239.000 LB  |       1.2000    83086.80|       0.8800    60930.32|       1.0000    69239.00
603-10120 12 In CSP                        19.000 LF  |      50.0000      950.00|      25.0000      475.00|      80.0000     1520.00
604-25000 Vane Grate Inlet Spec             2.000 EACH|    7000.0000    14000.00|    4500.0000     9000.00|    5200.0000    10400.00
606-00301 Gdrail Ty 3 (6-3)               366.000 LF  |      18.0000     6588.00|      18.9000     6917.40|      18.0000     6588.00
606-01370 Transition Ty 3G                  4.000 EACH|    1200.0000     4800.00|    1130.0000     4520.00|    1500.0000     6000.00
606-01385 Transition Ty 3J                  1.000 EACH|     800.0000      800.00|     660.0000      660.00|     825.0000      825.00
606-01390 End Anchor Ty 3K                  1.000 EACH|    1100.0000     1100.00|     980.0000      980.00|    1000.0000     1000.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    2000.0000     6000.00|    1865.0000     5595.00|    2000.0000     6000.00
606-11030 Brdg Rail Ty 10M                422.000 LF  |     135.0000    56970.00|     108.0000    45576.00|     140.0000    59080.00
607-11525 Fence (Plastic)                 250.000 LF  |       3.5000      875.00|       2.0000      500.00|       2.5000      625.00
609-60011 Curb Ty 6 M                     419.000 LF  |      15.0000     6285.00|       9.1000     3812.90|      12.0000     5028.00
612-00001 Delin (Ty I)                     14.000 EACH|      30.0000      420.00|      25.0000      350.00|      17.0000      238.00
612-00003 Delin (Ty III)                    9.000 EACH|      30.0000      270.00|      30.0000      270.00|      21.0000      189.00
613-01200 2 In Elec Cond (P)              502.000 LF  |       8.0000     4016.00|      11.8000     5923.60|      14.0000     7028.00
613-10000 Wiring                            1.000 L S |    2000.0000     2000.00|    5650.0000     5650.00|    7000.0000     7000.00
615-00030 Emb Prot Ty 3                     3.000 EACH|    2000.0000     6000.00|     700.0000     2100.00|     600.0000     1800.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
618-06036 Prestress Conc Slab (Depth     6920.000 SF  |      45.0000   311400.00|      36.9000   255348.00|      35.0000   242200.00
620-00002 Field Office (CL 2)               1.000 EACH|   19000.0000    19000.00|   13000.0000    13000.00|   13000.0000    13000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   17000.0000    17000.00|   13000.0000    13000.00|   14000.0000    14000.00
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|    2500.0000     2500.00|    1300.0000     1300.00
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|    8400.0000     8400.00|   21000.0000    21000.00
626-00000 Mobilization                      1.000 L S |  150000.0000   150000.00|   61200.0000    61200.00|  145000.0000   145000.00
627-00005 Epoxy Pvmt Mkg                   11.000 GAL |     100.0000     1100.00|     325.0000     3575.00|     325.0000     3575.00
630-00000 Flagging                         32.000 HOUR|      30.0000      960.00|      35.0000     1120.00|      30.0000      960.00
630-00007 Traf Ctrl Inspection            183.000 DAY |     130.0000    23790.00|      25.0000     4575.00|      95.0000    17385.00
630-00012 Traf Ctrl Mgmt                   15.000 DAY |     500.0000     7500.00|     525.0000     7875.00|     600.0000     9000.00
630-80001 Flash Beacon (Port)               2.000 EACH|     700.0000     1400.00|     500.0000     1000.00|     700.0000     1400.00
630-80336 Barricade (3 M-B) (Temp)          5.000 EACH|     200.0000     1000.00|     200.0000     1000.00|     125.0000      625.00
630-80341 Const Traf Sign (A)               6.000 EACH|      50.0000      300.00|     225.0000     1350.00|      25.0000      150.00
630-80342 Const Traf Sign (B)              13.000 EACH|      50.0000      650.00|     225.0000     2925.00|      25.0000      325.00
630-80343 Const Traf Sign (C)               2.000 EACH|      55.0000      110.00|     225.0000      450.00|      25.0000       50.00
630-80344 Const Traf Sign (Spec)          252.000 SF  |      20.0000     5040.00|      19.2500     4851.00|      19.0000     4788.00
630-80359 Port Mesg Panel                  16.000 DAY |      75.0000     1200.00|      51.0000      816.00|     150.0000     2400.00
630-80360 Drum Channel Dev                 50.000 EACH|      30.0000     1500.00|       1.0000       50.00|      12.0000      600.00
630-80380 Traffic Cone                     50.000 EACH|       7.0000      350.00|       1.0000       50.00|       1.2000       60.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,683,957.30|       $     1,296,299.92|       $     1,479,485.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,683,957.30|       $     1,296,299.92|       $     1,479,485.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 696A              |(  5 ) 865A
                                                      |SEMA CONSTRUCTION, INC.  |JALISCO INTERNATIONAL, IN|CONCRETE EXPRESS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY  Bridge Ent.                   |                         |                         |
                                                      |                         |                         |
202-00000 Rem Str and Obstructions          1.000 L S |   50300.0000    50300.00|   10300.0000    10300.00|    7400.0000     7400.00
202-00220 Rem Asphalt Mat                2367.000 SY  |       5.0000    11835.00|       4.2000     9941.40|       5.2800    12497.76
202-00240 Rem Asphalt Mat (Planing)      1317.000 SY  |       1.4000     1843.80|       4.0000     5268.00|       2.0300     2673.51
202-00400 Rem Bridge                        1.000 EACH|  142600.0000   142600.00|  103000.0000   103000.00|   99000.0000    99000.00
202-01130 Rem Gdrail Ty 3                 464.000 LF  |       1.8000      835.20|       3.8000     1763.20|       1.9000      881.60
203-00010 Uncl Excav (CIP)               7431.000 CY  |       7.5000    55732.50|       9.7000    72080.70|      10.1000    75053.10
203-00060 Emb Matl (CIP)                 5749.000 CY  |      10.0000    57490.00|      14.8000    85085.20|      12.4000    71287.60
203-00100 Muck Excav                       50.000 CY  |      18.0000      900.00|      34.5000     1725.00|      24.5000     1225.00
203-01500 Blading                          24.000 HOUR|     130.0000     3120.00|     125.0000     3000.00|     114.2500     2742.00
203-01510 Backhoe                          30.000 HOUR|     180.0000     5400.00|     135.0000     4050.00|     134.0000     4020.00
203-01550 Dozing                           24.000 HOUR|     150.0000     3600.00|     100.0000     2400.00|     146.0000     3504.00
203-01597 Potholing                        10.000 HOUR|     220.0000     2200.00|     185.0000     1850.00|     203.0000     2030.00
206-00000 Str Excav                      1725.000 CY  |      13.0000    22425.00|      10.2500    17681.25|      11.3000    19492.50
206-00100 Str Bkfl (CL 1)                 352.000 CY  |      33.0000    11616.00|      33.2500    11704.00|      23.5000     8272.00
206-00200 Str Bkfl (CL 2)                  80.000 CY  |      18.0000     1440.00|       7.0000      560.00|      15.0000     1200.00
206-00360 Mechanical Reinforcement o      308.000 CY  |      36.0000    11088.00|      19.7500     6083.00|      43.0000    13244.00
208-00002 Erosion Log (12 In)            1000.000 LF  |       2.8000     2800.00|       4.2500     4250.00|       5.2600     5260.00
208-00034 Gravel Bag                      300.000 LF  |       5.0000     1500.00|       9.0000     2700.00|       6.1000     1830.00
208-00045 Conc Washout Str                  2.000 EACH|     600.0000     1200.00|    1085.0000     2170.00|    1140.0000     2280.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1400.0000     2800.00|    2025.0000     4050.00|    2500.0000     5000.00
208-00103 Removal and Disposal of Se       90.000 HOUR|      48.0000     4320.00|      50.0000     4500.00|      44.7600     4028.40
208-00105 Removal and Disposal of Se       45.000 HOUR|      96.0000     4320.00|      80.0000     3600.00|     167.0000     7515.00
208-00106 Sweeping (Sediment Removal       60.000 HOUR|     140.0000     8400.00|     160.0000     9600.00|     165.0000     9900.00
208-00107 Rem Trash                        60.000 HOUR|      59.0000     3540.00|     165.0000     9900.00|     115.0000     6900.00
208-00206 Erosion Control Supervisor      183.000 DAY |      22.0000     4026.00|     115.0000    21045.00|     108.7500    19901.25
212-00006 Seeding (Native)                  1.500 ACRE|     540.0000      810.00|     555.0000      832.50|    1840.0000     2760.00
212-00032 Soil Conditioning                 1.500 ACRE|    3000.0000     4500.00|    3100.0000     4650.00|    3240.0000     4860.00
213-00002 Mulching (Weed Free Hay)          1.100 ACRE|     630.0000      693.00|     640.0000      704.00|     727.0000      799.70
213-00012 Spray-on Mulch Blanket            1.000 ACRE|    3700.0000     3700.00|    3800.0000     3800.00|    4252.0000     4252.00
213-00061 Mulch Tackifier                 220.000 LB  |       3.5000      770.00|       3.7000      814.00|       2.5200      554.40
216-00201 Soil Reten Blanket (S-C)(B     1800.000 SY  |       1.7000     3060.00|       1.7000     3060.00|       2.0000     3600.00
304-06007 ABC (CL 6)                      875.000 CY  |      35.0000    30625.00|      30.0000    26250.00|      38.0000    33250.00
304-09000 ABC (Spec)                       44.000 CY  |      95.0000     4180.00|      20.5000      902.00|      59.0000     2596.00
403-00720 HMA (Patching) (Asph)            12.000 TON |     190.0000     2280.00|     175.0000     2100.00|     212.0000     2544.00
403-34721 HMA (Gr SX) (75) (PG 58-28     1337.000 TON |      65.0000    86905.00|      63.0000    84231.00|      71.1400    95114.18
420-00112 Geotextile (Drain) (CL 1)      1713.000 SY  |       2.2000     3768.60|       3.4000     5824.20|       2.3000     3939.90
502-00460 Pile Tip                          8.000 EACH|     110.0000      880.00|     190.0000     1520.00|     146.0000     1168.00
502-11274 Steel Pile (HP 12x74)           399.000 LF  |      53.0000    21147.00|      75.0000    29925.00|      69.5500    27750.45
503-00048 Drilled Caisson (48 In)         292.000 LF  |     200.0000    58400.00|     230.0000    67160.00|     206.6200    60333.04
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 696A              |(  5 ) 865A
                                                      |SEMA CONSTRUCTION, INC.  |JALISCO INTERNATIONAL, IN|CONCRETE EXPRESS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
506-00212 Riprap (12 In)                 1139.000 CY  |      46.0000    52394.00|      61.0000    69479.00|      55.6500    63385.35
515-00120 Waterproofing (Membrane)        916.000 SY  |      16.0000    14656.00|      13.8000    12640.80|      16.8000    15388.80
518-01004 Br Expan Device (0-4 In)         86.000 LF  |     140.0000    12040.00|     210.0000    18060.00|     192.0000    16512.00
601-03040 Conc CL D (Bridge)              371.000 CY  |     350.0000   129850.00|     535.0000   198485.00|     418.0000   155078.00
601-40300 Struct Conc Coating             528.000 SY  |      10.0000     5280.00|       9.6000     5068.80|      10.0000     5280.00
602-00000 Reinf Steel                   15335.000 LB  |       0.7000    10734.50|       0.7500    11501.25|       0.7400    11347.90
602-00020 Reinf Steel (Epoxy)           69239.000 LB  |       0.8000    55391.20|       0.8500    58853.15|       0.8500    58853.15
603-10120 12 In CSP                        19.000 LF  |     160.0000     3040.00|      92.0000     1748.00|      51.0000      969.00
604-25000 Vane Grate Inlet Spec             2.000 EACH|    7500.0000    15000.00|    6425.0000    12850.00|    5180.0000    10360.00
606-00301 Gdrail Ty 3 (6-3)               366.000 LF  |      16.0000     5856.00|      20.0000     7320.00|      17.1000     6258.60
606-01370 Transition Ty 3G                  4.000 EACH|    1300.0000     5200.00|    1190.0000     4760.00|    1348.5000     5394.00
606-01385 Transition Ty 3J                  1.000 EACH|     720.0000      720.00|     700.0000      700.00|     755.0000      755.00
606-01390 End Anchor Ty 3K                  1.000 EACH|     880.0000      880.00|    1035.0000     1035.00|     924.0000      924.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    1800.0000     5400.00|    1965.0000     5895.00|    1922.0000     5766.00
606-11030 Brdg Rail Ty 10M                422.000 LF  |     130.0000    54860.00|     115.0000    48530.00|     134.3200    56683.04
607-11525 Fence (Plastic)                 250.000 LF  |       2.1000      525.00|       3.2000      800.00|       2.2400      560.00
609-60011 Curb Ty 6 M                     419.000 LF  |      11.0000     4609.00|      10.7500     4504.25|      11.2000     4692.80
612-00001 Delin (Ty I)                     14.000 EACH|      39.0000      546.00|      13.2000      184.80|      46.0000      644.00
612-00003 Delin (Ty III)                    9.000 EACH|      30.0000      270.00|      15.2000      136.80|      46.2000      415.80
613-01200 2 In Elec Cond (P)              502.000 LF  |      13.0000     6526.00|      12.5000     6275.00|      13.1500     6601.30
613-10000 Wiring                            1.000 L S |    6000.0000     6000.00|    5965.0000     5965.00|    6260.0000     6260.00
615-00030 Emb Prot Ty 3                     3.000 EACH|    1100.0000     3300.00|    1740.0000     5220.00|    2600.0000     7800.00
618-06036 Prestress Conc Slab (Depth     6920.000 SF  |      31.0000   214520.00|      33.0000   228360.00|      34.2300   236871.60
620-00002 Field Office (CL 2)               1.000 EACH|   33100.0000    33100.00|   25000.0000    25000.00|   19600.0000    19600.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   24500.0000    24500.00|   22000.0000    22000.00|   11800.0000    11800.00
620-00020 Sanitary Facility                 1.000 EACH|     720.0000      720.00|    1070.0000     1070.00|     980.0000      980.00
625-00000 Const Surveying                   1.000 L S |   16600.0000    16600.00|   17000.0000    17000.00|   19450.0000    19450.00
626-00000 Mobilization                      1.000 L S |  139976.2000   139976.20|  100000.0000   100000.00|  171000.0000   171000.00
627-00005 Epoxy Pvmt Mkg                   11.000 GAL |     330.0000     3630.00|     292.0000     3212.00|     347.0000     3817.00
630-00000 Flagging                         32.000 HOUR|      22.0000      704.00|      26.5000      848.00|      28.0000      896.00
630-00007 Traf Ctrl Inspection            183.000 DAY |      77.0000    14091.00|      85.0000    15555.00|      89.5000    16378.50
630-00012 Traf Ctrl Mgmt                   15.000 DAY |     360.0000     5400.00|     530.0000     7950.00|     560.0000     8400.00
630-80001 Flash Beacon (Port)               2.000 EACH|     620.0000     1240.00|     530.0000     1060.00|     560.0000     1120.00
630-80336 Barricade (3 M-B) (Temp)          5.000 EACH|     190.0000      950.00|     106.0000      530.00|     112.0000      560.00
630-80341 Const Traf Sign (A)               6.000 EACH|      62.0000      372.00|      21.2500      127.50|      23.0000      138.00
630-80342 Const Traf Sign (B)              13.000 EACH|      82.0000     1066.00|      21.2500      276.25|      23.0000      299.00
630-80343 Const Traf Sign (C)               2.000 EACH|      93.0000      186.00|      21.2500       42.50|      23.0000       46.00
630-80344 Const Traf Sign (Spec)          252.000 SF  |      14.0000     3528.00|      16.0000     4032.00|      17.0000     4284.00
630-80359 Port Mesg Panel                  16.000 DAY |      81.0000     1296.00|     127.0000     2032.00|     134.0000     2144.00
630-80360 Drum Channel Dev                 50.000 EACH|      39.0000     1950.00|      10.7500      537.50|      12.0000      600.00
630-80380 Traffic Cone                     50.000 EACH|      12.0000      600.00|       1.1000       55.00|       2.0000      100.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,494,557.00|       $     1,539,779.05|       $     1,569,072.23
------------------------------------------------------+-------------------------+-------------------------+-------------------------
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 696A              |(  5 ) 865A
                                                      |SEMA CONSTRUCTION, INC.  |JALISCO INTERNATIONAL, IN|CONCRETE EXPRESS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,494,557.00|       $     1,539,779.05|       $     1,569,072.23
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 446T              |(  7 ) 903A              |(  8 ) 174A
                                                      |DONDLINGER & SONS CONSTRU|TLM CONSTRUCTORS, INC.   |CONNELL RESOURCES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY  Bridge Ent.                   |                         |                         |
                                                      |                         |                         |
202-00000 Rem Str and Obstructions          1.000 L S |   13000.0000    13000.00|   10000.0000    10000.00|    3720.0000     3720.00
202-00220 Rem Asphalt Mat                2367.000 SY  |       4.3500    10296.45|       7.5000    17752.50|       4.1500     9823.05
202-00240 Rem Asphalt Mat (Planing)      1317.000 SY  |       3.7000     4872.90|       7.5000     9877.50|       3.3500     4411.95
202-00400 Rem Bridge                        1.000 EACH|   85000.0000    85000.00|  145000.0000   145000.00|  134100.0000   134100.00
202-01130 Rem Gdrail Ty 3                 464.000 LF  |       3.2000     1484.80|       2.0000      928.00|       2.0000      928.00
203-00010 Uncl Excav (CIP)               7431.000 CY  |       8.5500    63535.05|      10.5000    78025.50|      11.0000    81741.00
203-00060 Emb Matl (CIP)                 5749.000 CY  |      11.7500    67550.75|      13.7500    79048.75|      10.0000    57490.00
203-00100 Muck Excav                       50.000 CY  |      18.0000      900.00|      15.0000      750.00|      16.7000      835.00
203-01500 Blading                          24.000 HOUR|     100.0000     2400.00|     100.0000     2400.00|     119.0000     2856.00
203-01510 Backhoe                          30.000 HOUR|     100.0000     3000.00|     125.0000     3750.00|     107.0000     3210.00
203-01550 Dozing                           24.000 HOUR|     125.0000     3000.00|     125.0000     3000.00|     122.0000     2928.00
203-01597 Potholing                        10.000 HOUR|     200.0000     2000.00|     150.0000     1500.00|     189.0000     1890.00
206-00000 Str Excav                      1725.000 CY  |       9.8500    16991.25|      15.0000    25875.00|      14.6000    25185.00
206-00100 Str Bkfl (CL 1)                 352.000 CY  |      24.3500     8571.20|      36.0000    12672.00|      40.0000    14080.00
206-00200 Str Bkfl (CL 2)                  80.000 CY  |      11.0000      880.00|      18.0000     1440.00|      21.7000     1736.00
206-00360 Mechanical Reinforcement o      308.000 CY  |      23.2500     7161.00|      28.0000     8624.00|      20.0000     6160.00
208-00002 Erosion Log (12 In)            1000.000 LF  |       4.2500     4250.00|       3.5000     3500.00|       4.7000     4700.00
208-00034 Gravel Bag                      300.000 LF  |       6.0000     1800.00|       4.5000     1350.00|       6.6500     1995.00
208-00045 Conc Washout Str                  2.000 EACH|     625.0000     1250.00|    1200.0000     2400.00|     694.0000     1388.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1500.0000     3000.00|    1200.0000     2400.00|     918.0000     1836.00
208-00103 Removal and Disposal of Se       90.000 HOUR|      40.0000     3600.00|      38.0000     3420.00|      44.4000     3996.00
208-00105 Removal and Disposal of Se       45.000 HOUR|      75.0000     3375.00|      85.0000     3825.00|      83.3000     3748.50
208-00106 Sweeping (Sediment Removal       60.000 HOUR|     146.0000     8760.00|     130.0000     7800.00|     148.0000     8880.00
208-00107 Rem Trash                        60.000 HOUR|      40.0000     2400.00|      38.0000     2280.00|      63.0000     3780.00
208-00206 Erosion Control Supervisor      183.000 DAY |      95.0000    17385.00|      95.0000    17385.00|     105.0000    19215.00
212-00006 Seeding (Native)                  1.500 ACRE|     550.0000      825.00|     775.0000     1162.50|     611.0000      916.50
212-00032 Soil Conditioning                 1.500 ACRE|    2896.0000     4344.00|    2100.0000     3150.00|    3220.0000     4830.00
213-00002 Mulching (Weed Free Hay)          1.100 ACRE|     650.0000      715.00|     775.0000      852.50|     722.0000      794.20
213-00012 Spray-on Mulch Blanket            1.000 ACRE|    3800.0000     3800.00|    4000.0000     4000.00|    4220.0000     4220.00
213-00061 Mulch Tackifier                 220.000 LB  |       2.2500      495.00|       4.0000      880.00|       2.5000      550.00
216-00201 Soil Reten Blanket (S-C)(B     1800.000 SY  |       1.8000     3240.00|       3.0000     5400.00|       2.0000     3600.00
304-06007 ABC (CL 6)                      875.000 CY  |      30.0000    26250.00|      36.0000    31500.00|      37.4000    32725.00
304-09000 ABC (Spec)                       44.000 CY  |      75.0000     3300.00|      40.0000     1760.00|      51.5000     2266.00
403-00720 HMA (Patching) (Asph)            12.000 TON |     160.0000     1920.00|     110.0000     1320.00|     212.0000     2544.00
403-34721 HMA (Gr SX) (75) (PG 58-28     1337.000 TON |      59.0000    78883.00|      70.0000    93590.00|      77.5000   103617.50
420-00112 Geotextile (Drain) (CL 1)      1713.000 SY  |       2.4500     4196.85|       3.0000     5139.00|       3.0000     5139.00
502-00460 Pile Tip                          8.000 EACH|     150.0000     1200.00|     115.0000      920.00|     128.0000     1024.00
502-11274 Steel Pile (HP 12x74)           399.000 LF  |      75.0000    29925.00|      70.0000    27930.00|      86.0000    34314.00
503-00048 Drilled Caisson (48 In)         292.000 LF  |     385.0000   112420.00|     250.0000    73000.00|     315.0000    91980.00



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/12
                                                                                                                   PAGE : 001 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 446T              |(  7 ) 903A              |(  8 ) 174A
                                                      |DONDLINGER & SONS CONSTRU|TLM CONSTRUCTORS, INC.   |CONNELL RESOURCES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
506-00212 Riprap (12 In)                 1139.000 CY  |      83.0000    94537.00|      55.0000    62645.00|      49.0000    55811.00
515-00120 Waterproofing (Membrane)        916.000 SY  |      16.5000    15114.00|      17.0000    15572.00|      16.5000    15114.00
518-01004 Br Expan Device (0-4 In)         86.000 LF  |     250.0000    21500.00|     205.0000    17630.00|     264.0000    22704.00
601-03040 Conc CL D (Bridge)              371.000 CY  |     450.0000   166950.00|     575.0000   213325.00|     490.0000   181790.00
601-40300 Struct Conc Coating             528.000 SY  |      11.2500     5940.00|      11.0000     5808.00|      12.0000     6336.00
602-00000 Reinf Steel                   15335.000 LB  |       1.2500    19168.75|       0.9700    14874.95|       0.9500    14568.25
602-00020 Reinf Steel (Epoxy)           69239.000 LB  |       1.3500    93472.65|       1.0000    69239.00|       1.2000    83086.80
603-10120 12 In CSP                        19.000 LF  |      50.0000      950.00|      48.0000      912.00|     109.0000     2071.00
604-25000 Vane Grate Inlet Spec             2.000 EACH|   10000.0000    20000.00|    6000.0000    12000.00|    6550.0000    13100.00
606-00301 Gdrail Ty 3 (6-3)               366.000 LF  |      16.7500     6130.50|      18.0000     6588.00|      17.0000     6222.00
606-01370 Transition Ty 3G                  4.000 EACH|    1170.0000     4680.00|    1400.0000     5600.00|    1340.0000     5360.00
606-01385 Transition Ty 3J                  1.000 EACH|     620.0000      620.00|     800.0000      800.00|     750.0000      750.00
606-01390 End Anchor Ty 3K                  1.000 EACH|     900.0000      900.00|     900.0000      900.00|     916.0000      916.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    2027.0000     6081.00|    2100.0000     6300.00|    1910.0000     5730.00
606-11030 Brdg Rail Ty 10M                422.000 LF  |      76.4500    32261.90|     135.0000    56970.00|     157.0000    66254.00
607-11525 Fence (Plastic)                 250.000 LF  |       1.3000      325.00|       4.0000     1000.00|       2.8000      700.00
609-60011 Curb Ty 6 M                     419.000 LF  |      10.0000     4190.00|      10.0000     4190.00|       8.0000     3352.00
612-00001 Delin (Ty I)                     14.000 EACH|      18.0000      252.00|      25.0000      350.00|      40.0000      560.00
612-00003 Delin (Ty III)                    9.000 EACH|      20.0000      180.00|      30.0000      270.00|      31.0000      279.00
613-01200 2 In Elec Cond (P)              502.000 LF  |       7.1500     3589.30|       5.0000     2510.00|      13.0000     6526.00
613-10000 Wiring                            1.000 L S |    4500.0000     4500.00|    6000.0000     6000.00|    6220.0000     6220.00
615-00030 Emb Prot Ty 3                     3.000 EACH|    1000.0000     3000.00|     750.0000     2250.00|     110.0000      330.00
618-06036 Prestress Conc Slab (Depth     6920.000 SF  |      45.7500   316590.00|      38.0000   262960.00|      37.5000   259500.00
620-00002 Field Office (CL 2)               1.000 EACH|   13000.0000    13000.00|   23000.0000    23000.00|   15700.0000    15700.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|   25000.0000    25000.00|    7390.0000     7390.00
620-00020 Sanitary Facility                 1.000 EACH|    2200.0000     2200.00|    2100.0000     2100.00|    2160.9500     2160.95
625-00000 Const Surveying                   1.000 L S |   17000.0000    17000.00|   24000.0000    24000.00|   24900.0000    24900.00
626-00000 Mobilization                      1.000 L S |  166000.0000   166000.00|  105000.0000   105000.00|  225000.0000   225000.00
627-00005 Epoxy Pvmt Mkg                   11.000 GAL |     310.0000     3410.00|     350.0000     3850.00|     305.0000     3355.00
630-00000 Flagging                         32.000 HOUR|      25.0000      800.00|      24.0000      768.00|      26.5000      848.00
630-00007 Traf Ctrl Inspection            183.000 DAY |      80.0000    14640.00|      90.0000    16470.00|     100.0000    18300.00
630-00012 Traf Ctrl Mgmt                   15.000 DAY |     500.0000     7500.00|     400.0000     6000.00|     611.0000     9165.00
630-80001 Flash Beacon (Port)               2.000 EACH|     500.0000     1000.00|     700.0000     1400.00|     666.0000     1332.00
630-80336 Barricade (3 M-B) (Temp)          5.000 EACH|     100.0000      500.00|     250.0000     1250.00|     111.0000      555.00
630-80341 Const Traf Sign (A)               6.000 EACH|      20.0000      120.00|      70.0000      420.00|      27.8000      166.80
630-80342 Const Traf Sign (B)              13.000 EACH|      20.0000      260.00|      95.0000     1235.00|      61.0000      793.00
630-80343 Const Traf Sign (C)               2.000 EACH|      20.0000       40.00|     105.0000      210.00|      61.0000      122.00
630-80344 Const Traf Sign (Spec)          252.000 SF  |      15.0000     3780.00|      16.0000     4032.00|      16.5000     4158.00
630-80359 Port Mesg Panel                  16.000 DAY |     120.0000     1920.00|     100.0000     1600.00|     139.0000     2224.00
630-80360 Drum Channel Dev                 50.000 EACH|      10.0000      500.00|      45.0000     2250.00|      22.2000     1110.00
630-80380 Traffic Cone                     50.000 EACH|       1.0000       50.00|      12.0000      600.00|       5.5500      277.50
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,671,629.35|       $     1,683,486.20|       $     1,763,990.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120426                CONTRACT ID : C18053                       COUNTIES : WELD, REGION 4
     LETTING DATE : 04/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 446T              |(  7 ) 903A              |(  8 ) 174A
                                                      |DONDLINGER & SONS CONSTRU|TLM CONSTRUCTORS, INC.   |CONNELL RESOURCES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,671,629.35|       $     1,683,486.20|       $     1,763,990.00
====================================================================================================================================


